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PROJECT SPECIAL PROVISIONS
STRUCTURES AND CULVERT

PROJECT R-2562C BLADEN COUNTY
THERMAL SPRAYED COATINGS (METALLIZATION) (2-14-04)
1.0 DESCRIPTION

2.0

3.0

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces as specified herein
when called for on the plans or by other Special Provisions, or when otherwise approved by
the Engineer in accordance with the SSPC-CS 23.00/AWS C2.23/NACE No. 12
Specification. Only Arc Sprayed application methods are used to apply TSC coatings, the
Engineer must approve other methods of application.

QUALIFICATIONS
Only use NCDOT approved TSC Contractors meeting the following requirements:

1.  Who have the capability of blast cleaning steel surfaces to SSPC SP-5 and SP-10
Finishes.

2. Who employ a Spray Operator(s) qualified in accordance with AWS
C.16/C2.16M2002 and a Quality Control Inspector(s) who have documented training
in the applicable test procedures of ASTM D-3276 and SSPC-CS 23.00.

A summary of the contractor’s related work experience and the documents verifying each
Spray Operator’s and Quality Control Inspector’s qualifications are submitted to the
Engineer before any work is performed.

MATERIALS

Provide wire in accordance with the metallizing equipment manufacturer’s
recommendations. Use the wire alloy specified on the plans which meets the requirements
in Annex C of the SSPC-CS 23.00 Specification. Have the contractor provide a certified
analysis (NCDOT Type 2 Certification) for each lot of wire material.

Apply an approved sealer to all metallized surfaces in accordance with Section 9 of SSPC-
CS 23. The sealer must either meet SSPC Paint 27 or is an alternate approved by the
Engineer.
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4.0 SURFACE PREPARATION AND TSC APPLICATION

Grind flame cut edges to remove the carbonized surface prior to blasting. Bevel all flame
cut edges in accordance with Article 442-10(D) regardless of included angle. Blast clean
surfaces to be metallized with grit or mineral abrasive in accordance with Steel Structures
Painting Council SSPC SP-5/10(as specified) to impart an angular surface profile of 2.5 -
4.0 mils (0.063 — 0.100 mm). Surface preparation hold times are in accordance with
Section 7.32 of SSPC-CS 23. If flash rusting occurs prior to metallizing, blast clean the
metal surface again. Apply the thermal sprayed coating only when the surface temperature
of the steel is at least 5°F (3°C) above the dew point.

At the beginning of each work period or shift, conduct bend tests in accordance with
Section 6.5 of SSPC-CS 23.00. Any disbonding or delamination of the coating that
exposes the substrate requires corrective action, additional testing, and the Engineer’s
approval before resuming the metallizing process.

Apply TSCs to thickness specified on the plans. All spot results (the average of 3 to 5
readings) must meet the minimum requirement. No additional tolerance (as allowed by
SSPC PA-2) is permitted. The specified thickness requirement has been adjusted for
surface roughness so that no correction for base metal is needed. (For Steel Beams: For
pieces with less than 200 ft* (18.6m?) measure 2 spots/surface per piece and for pieces
greater than 200 ft* (18.6m?) add 1 additional spots/surface for each 500 ft? (46.5m?))

When noted on the plans, apply the sealer to all metallized surfaces in accordance with the
manufacturer’s recommendations. Only apply the seal coat when the air temperature is
above 40°F (4°C) and the surface temperature of the steel is at least 5°F (3°C) above the
dew point. If the sealer is not applied within eight hours after the final application of TSC,
the applicator verifies acceptable TSC surfaces and obtains approval from the Engineer
before applying the sealer.
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5.0 INSPECTION FREQUENCY
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The TSC Contractor must conduct the following tests at the specified frequency and the
results documented in a format approved by the Engineer.

TEST/STANDARD LOCATION FREQUENCY SPECIFICATION

Ambient Conditions Site Each Process 5°F (3°C) above the dew point
Abrasive Properties Site Each Day Size, angularity, cleanliness
Surface Cleanliness All Surfaces Visual All Surfaces SSPC-SP-10 Atmospheric Service

SSPC Vis 1

SSPC-SP - 5 Immersion Service

Surface Profile
ASTM D-4417 Method C

Random Surfaces

3 per 500 ft°

2.5-4.0 mils

Bend Test
SSPC-CS 23.00

Site

5 per shift

Pass Visual

Thickness
SSPC PA-2R
SSPC-CS 23.00

Each Surface

Use the method in PA-2
Appendix 3 for Girders
and Appendix 4 for
frames and
miscellaneous steel. See
Note 1.

Zn - 8.0 mils minimum

Al - 12 mils minimum

Areas with more than twice the
minimum thickness are inspected
for compliance to the adhesion and
cut testing requirements of this
specification.

Adhesion ASTM 4541

Random Surfaces
Splice Areas

1 set of 3 per 500 ft*

ZN > 500 psi
Al > 1000 psi

Cut Test - SSPC-CS 23.00

Random Surfaces

3 sets of 3 per 500 ft*

No peeling or delamination

Job Reference Std.
SSPC-CS 23.00

Site

1 per job

Meets all the above requirements
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6.0 REPAIRS

All Repairs are to be performed in accordance with the procedures below, depending on
whether the repair surface is hidden or exposed. As an exception to the following, field
welded splices on joint angles may be repaired in accordance with the procedures for
hidden surfaces.

For hidden surfaces (including but not limited to interior girders, interior faces of
exterior girders, and below-grade sections of piles):

1.

Welding of metallized surfaces may be performed only if specifically permitted by the
Engineer. Remove metallizing at the location of field welds by blast cleaning (SSPC
SP-6 finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish)
just prior to welding. Clean sufficiently to prevent contamination of the weld. All
repairs to welded connections are metallized in accordance with SSPC CS 23.00.

Minor areas less than or equal to 0.1 ‘ft2 (9300mm2) exposing the substrate are
metallized in accordance with SSPC CS 23.00 or painted in accordance with ASTM
A780, “Repair of Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.”

Large areas greater than 0.1 ft2 (9300mm2) exposing the substrate are metallized in
accordance with SSPC CS 23.00.

Damaged (burnished) areas not exposing the substrate with less than the specified
coating thickness are metallized in accordance with SSPC CS 23.00 or painted in
accordance with ASTM A780, “Repair of Damaged and Uncoated Areas of Hot Dip
Galvanized Coatings.”

Damaged (burnished) areas not exposing the substrate with more than the specified
coating thickness are not repaired.

Defective coating is repaired by either method 2 or 3 depending on the area of the
defect.

For Exposed Surfaces (including but not limited to exterior faces of exterior girders
and above-grade sections of piles):

1.

Welding of metallized surfaces may be performed only if specifically permitted by the
Engineer. Remove metallization at the location of field welds by blast cleaning (SSPC
SP-6 finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish)
just prior to welding. Clean sufficiently to prevent contamination of the weld. All
repairs to welded connections are metallized in accordance with SSPC CS 23.00.

All areas exposing the substrate are metallized in accordance with SSPC CS 23.00

Defective coating is repaired by either method 2 or 3 depending on the area of the
defect.
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7.0 TWELVE MONTH OBSERVATION PERIOD

The contractor maintains responsibility for the coating system for a twelve (12) month
observation period beginning upon the satisfactory completion of all the work required in
the plans or as directed by the engineer. The contractor must guarantee the coating system
under the payment and performance bond (refer to article 109-10). To successfully
complete the observation period, the coating system must meet the following requirements
after twelve(12) months service:

¢ No visible rust, contamination or application defect is observed in any coated area.
¢ Painted surfaces have a uniform color and gloss.

e Surfaces have an adhesion of no less than 500 psi (3.45 MPa) when tested in accordance
with ASTM D-4541.

8.0 BASIS OF PAYMENT
The contract price bid for the bridge component to which the coating is applied will be full
compensation for the thermal sprayed coating.
EVAZOTE JOINT SEALS (8-13-04)
1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a low-
density closed cell, cross-linked ethylene vinyl acetate polyethylene copolymer nitrogen
blown material for the seal.

Use seals manufactured with grooves 1/8" (3 mm) + wide by 1/8" (3 mm) + deep and
spaced between 1/4 (6 mm) and 1/2 inch (13 mm) apart along the bond surface running the
length of the joint. Use seals sized so that the depth of the seal meets the manufacturer’s
recommendation, but is not less than 70% of the uncompressed width. Provide a seal
designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than 1/4 inch (6 mm). Splice the seal using
the heat welding method by placing the joint material ends against a teflon heating iron of
350°F (177°C) for 7 - 10 seconds, then pressing the ends together tightly. Do not test the
welding until the material has completely cooled. Use material that resists weathering and
ultraviolet rays. Provide a seal that has a working range of 30% tension and 60%
compression and is watertight along its entire length including the ends.
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2.0

Provide seals that meet the requirements given below.

TEST TEST METHOD REQUIREMENT
Elongation at break ASTM D3575 210+ 15%
Tensile strength, psi (kPa) ASTM D3575 110+ 15 (755 £ 100)
Compression Recovery AASHTO T42
(% of original width) 50% compr. for 22 hr. 8743
@ 73°F (23°C) 1/2 hr.
recovery
Weather/Deterioration AASHTO T42 No deterioration
Accelerated Weathering for 10 years min.
X X 5 X
Compression/Deflection @ 50.@ deﬂegtlon of 10 psi (69 kPa) min.
original width
@ 50% deflection of :
original width 60 psi (414 kPa) max.
Tear Strength, psi (kPa) ASTM D624 16 +3 (110 £20)
Density ASTM D545 28t03.4
Water Absorption ASTM D3575 Total 3
(% vol/vol) immersion for 3 months

Have the top of the evazote seal clearly shop marked. Inspect the evazote seals upon
receipt to ensure that the marks are clearly visible upon installation.

ADHESIVES

Use a two component, 100% solid, modified epoxy adhesive with the seal that meets the
requirements of ASTM C881, Type 1, Grade 3, Class B & C and has the following physical
properties:

Tensile Strength ........ccoecveeviiiieiceceeeeeeee e 3500 psi (24.1 MPa) min.
Compressive StreNGth ........ccvecvererererinerreereseneeeeee e 7000 psi (48.3 MPa) min.
Shore D Hardness.......c..oocveeeeieeiieeieeiiececeieesreesvee e sneeas 75 psi (0.5 MPa) min.
Water ADSOIPHION .....vviiviiriieeitieeiieineeieesteeeee e e e sree bt e eaeeeesseenieeens 0.25% by weight

Use an adhesive that is workable to 40°F (4°C). When installing in temperatures below
40°F (4°C) or for application on moist, difficult to dry concrete surfaces, use an adhesive
specified by the manufacturer of the joint material.
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3.0  SAWING THE JOINTS

4.0

When the plans call for sawing the joints, the joints shall be initially formed to a width as
shown on the plans including the blockout for the elastomeric concrete. Complete
placement of the elastomeric concrete after the reinforced concrete deck slab has cured for
seven full days and reached a minimum strength of 3000 psi (20.7 Mpa).

Cure the elastomeric concrete for a minimum of 2 days prior to sawing the elastomeric
concrete to the final width and depth as specified in the plans.

When sawing the joint to receive the evazote seal, always use a rigid guide to control the
saw in the desired direction. To control the saw and to produce a straight line as indicated
on the plans, anchor and positively connect a template or a track to the bridge deck. Do not
saw the joint by visual means such as a chalk line. Fill the holes used for holding the
template or track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for compression seals.

The desired depth is the depth of the seal plus 1/4 inch (6 mm) above the top of the seal
plus approximately 1 inch (25 mm) below the bottom of the seal. An irregular bottom of
sawed joint is permitted as indicated on the plans. Grind exposed corners on saw cut edges
to a 1/4" (6 mm) chamfer.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

Use extreme care to saw the joint straight to the desired width and to prevent any chipping
or damage to sawed edges of the joint.

PREPARATIONS FOR SAWED JOINTS

When the plans call for sawing the joint, the Engineer thoroughly inspects the sawed joint
opening for spalls, popouts, cracks, etc. Make all necessary repairs prior to blast cleaning
and installing the seal.

Immediately before sealing, clean the joints by sandblasting with clean dry sand. Sandblast
to provide a firm, clean joint surface free of curing compound, loose material and any
foreign matter. Sandblast without causing pitting or uneven surfaces. The aggregate in the
elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber,
blow the surface with compressed air, or vacuum the surface until all traces of blast
products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting, use compressed air that does not contain detrimental amounts of water or
oil.
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5.0

Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
PREPARATIONS FOR ARMORED JOINTS

When the plans call for armored joints, form the joint and blockout openings in accordance
with the plans. If preferred, wrap the temporary form with polyethylene sheets to allow for
easier removal. Do not use form release agents.

A. Submittals

Submitting detailed working drawings is not required; however, submitting catalog cuts
of the proposed material is required. In addition, direct the joint supplier to provide an
angle segment placing plan.

B. Surface Preparation

Prepare the surface within the 48 hours prior to placing the elastomeric concrete. Do
not place the elastomeric concrete until the surface preparation is completed and
approved.

1. Angle Assembly

Clean and free metallized steel of all foreign contaminants and blast the
non-metallized steel surfaces to SSPC SP-10. Blast-cleaning anchor studs is not
required.

2. Concrete

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete
surfaces. Sandblast the concrete surface in the blockout and clear the surface of all
loose debris.

C. Elastomeric Concrete Placement

Make sure that a manufacturer’s representative is present when placing elastomeric
concrete. Do not place elastomeric concrete if the ambient air temperature is below
45°F (7°C).

Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical
concrete faces, all steel components to be in contact with elastomeric concrete, and to
areas specified by the manufacturer. Align the angles with the joint opening.

Prepare, batch, and place the elastomeric concrete in accordance with the
manufacturer’s instructions. Place the elastomeric concrete in the areas specified on the
plans while the primer is still tacky and within 2 hours after applying the primer. Pay
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6.0

7.0

careful attention to properly consolidate the concrete around the steel and anchors.
Trowel the elastomeric concrete to a smooth finish.

D. Joint Preparation

Prior to installing the seal, the Engineer thoroughly inspects the armored joint opening
for proper alignment and full consolidation of elastomeric concrete under the angle
assemblies. Make all necessary repairs prior to cleaning the joint opening and
installing the seal.

Clean the armored joint opening with a pressure washer rated at 3000 psi (20.7 MPa)
minimum at least 24 hours after placing the elastomeric concrete. Dry the cleaned
surface prior to installing the seal.

Examine the cleaned surface and remove traces of oil, grease or smudge deposited
during the cleaning operations.

Bond the seal to the cleaned surface on the same day the surface is cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air temperature is below
45°F (7°C). Have a manufacturer’s representative present during the installation of the first
seal of the project.

Begin installation at the low end of the joint after applying the mixed epoxy to the sides of
both the joint material and both sides of the joint, making certain to completely fill the
grooves with epoxy. With gloved hands, compress the material and with the help of a blunt
probe, push it down into the joint until it is recessed approximately 1/4 inch (6 mm) below
the surface. Do not push the seal at an angle that would stretch the material. Once work on
a joint begins, do not stop until it is completed. Clean the excess epoxy off the surface of
the joint material quickly and thoroughly. Do not use solvents to remove excess €poxy.
Remove excess epoxy in accordance with the joint manufacturer’s recommendations.

Install the seal so that it is watertight. Testing of the joint seal is not required, but it is
observed until final inspection.

BASIS OF PAYMENT

Payment for all evazote joint seals will be at the lump sum contract price bid for “Evazote
Joint Seals” which prices and payment will be full compensation for furnishing all material,
including elastomeric concrete when required, labor, tools and equipment necessary for
installing these units in place and accepted.
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EPOXY PROTECTIVE COATING (10-12-01)

1.0 DESCRIPTION

2.0

This work consists of preparing the concrete surface and furnishing and applying an epoxy
protective coating to the surfaces described in this Special Provision. When epoxy
protective coating is required, cure the top surfaces of the bent or end bent caps in
accordance with the Standard Specifications, but do not use the Membrane Curing
Compound method.

MATERIALS

Use an epoxy coating that meets the most recently published NCDOT Specification on the
date of advertisement. Use the epoxy coating that meets NCDOT-Type 4A Flexible, epoxy
coating, moisture insensitive.

Provide a certification for the proposed epoxy showing that it meets NCDOT-Type 4A.
The following companies have epoxies that meet Type 4A Specifications:
o E-Bond Epoxy, Inc.

Fort Lauderdale, Florida 33307

o Permagile Industries
Plainview, NY 11803

e Poly-Carb
Cleveland, OH 44139

e Tamms, Inc.
Mentor, OH 44060

o Adhesive Engineering
Cleveland, OH 44122-5554

 Kaufman Products
Baltimore, MD 21226-1131

e Prime Resins
Lithonia, GA 30058

o Sika Corporation
Lyndhurst, N. J. 07071

A copy of the specifications for Epoxy Resin Systems is available from the Materials and
Tests Unit.

10
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3.0 SURFACES

4.0

5.0

With the exception of cored slab bridges, apply the epoxy protective coating to the top
surface area, including chamfer area, of bent caps under expansion joints and of end bent
caps, excluding areas under elastomeric bearings. For cored slab bridges, do not apply the
epoxy protective coating to the bent or end bent caps. Also, apply epoxy protective coating
to the ends of prestressed concrete members as noted on the plans.

Use extreme care to keep the area under the elastomeric bearings free of the epoxy
protective coating. Do not apply the epoxy protective coating in the notch at the ends of
the prestressed concrete girders.

Thoroughly clean all dust, dirt, grease, oil, laitance, and other objectionable material from
the concrete surfaces to be coated. Air-blast all surfaces immediately prior to applying the
protective coating.

Only use cleaning agents pre-approved by the Engineer.
APPLICATION

Apply epoxy protective coating only when the air temperature is at least 40°F (4°C) and
rising, but less than 95°F (35°C) and the surface temperature of the area to be coated is at
least 40°F (4°C). Remove any excess or free standing water from the surfaces before
applying the coating. Apply one coat of epoxy protective coating at a rate such that it
covers between 100 and 200 ft*/gal (2.5 and 5 m*/liter).

Note: Under certain combinations of circumstances, the cured epoxy protective coating
may develop “oily” condition on the surface due to amine blush. This condition is
not detrimental to the applied system.

Apply the coating so that the entire designated surface of the concrete is covered and all
pores filled. To provide a uniform appearance, use the exact same material on all visible
surfaces.

BASIS OF PAYMENT

No separate measurement or payment will be made for preparing, furnishing and applying
the epoxy protective coating to the concrete surfaces.

Payment at the contract unit prices for the various pay items will be full compensation for
the above work including all materials, equipment, tools, labor, and incidentals necessary
to complete the work.

11
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ELASTOMERIC CONCRETE (10-12-01)

1.0 DESCRIPTION

2.0

3.0

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy, and kiln-dried aggregate. Have the manufacturer supply it as a unit. Use the
concrete in the blocked out areas on both sides of the bridge deck joints as indicated on the
plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days.

CONCRETE PROPERTIES TEST METHOD RE%g%&%dNT
Bond Strength to Concrete, psi (MPa) ASTM D638 (D638M) 450 (3.1)
Brittleness by Impact, ft-1b (kg-m) Ball Drop 7(0.97)
Compressive Strength, psi (MPa) ASTM D695 (D695M) 2800 (19.3)

PRDERTEOMRIES | roiemion | i

Tensile Strength, psi (MPa) ASTM D638 (D638M) 800 (5.5)
Ultimate Elongation ASTM D638 (D638M) 150%
Tear Resistance, 1b/in (kN/m) ASTM D624 90 (15.7)

In addition to the requirements above, use elastomeric concrete that also resists water,
chemical, UV, and ozone exposure and withstands extreme temperature (freeze-thaw)
changes.

Furnish a manufacturer’s certification verifying that the materials satisfy the above
requirements. Provide samples of elastomeric concrete to the Engineer, if requested, to
independently verify conformance with the above requirements.

Require a manufacturer's representative to be present on site during the installation of the
elastomeric concrete.

BASIS OF PAYMENT

No separate payment will be made for elastomeric concrete. The lump sum contract price
bid for “Evazote Joint Seals” will be full compensation for furnishing and placing the
Elastomeric Concrete.

12
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VERTICAL CRACKS IN PRESTRESSED CONCRETE (10-12-01)
GIRDERS PRIOR TO DETENSIONING

Provide prestressed concrete girders without objectionable cracks. The provisions herein address
prestressed concrete girders that have vertical casting cracks in the middle half of the member
length prior to strand detensioning. Certain types of these cracks have been determined by the
Department to render the girders unacceptable.

Unacceptable cracked members include, but are not limited to, those with two or more full height
vertical cracks spaced at a distance less than the member depth. Such members are not
considered serviceable and will be rejected. Full height cracks are cracks that begin at or near
the top of the member and extend down to or below the center of gravity of the bottom group of
prestressed strands.

Except as noted above, members with one or more vertical cracks that extend into the bottom
flange are subject to an engineering assessment to determine their acceptability. If this
engineering assessment requires, submit, at no additional cost to the Department, a proposal for
repairing the member and a structural evaluation of the member prepared by a North Carolina
Registered Professional Engineer. In the structural evaluation, consider the stresses under full
service loads had the member not cracked and the effects of localized loss of prestress at the
crack as determined by methods acceptable to the Department.

For members designed for zero tension under full service loads, the maximum magnitude of the
computed concrete tension at the lower end of the cracks is the square root of the specified
design strength of the concrete. The maximum width of the crack at the bottom of the web is
3 mils (0.075 mm) after detensioning. For all other members, the maximum magnitude of the
computed concrete tension at the lower end of the crack is 350% of the square root of the
specified design strength of the concrete, and the maximum width of the crack at the bottom of
the web is 4 mils (0.100 mm) after detensioning.

The Department has final determination regarding acceptability of any members in question.

FALSEWORK AND FORMWORK (10-12-01)

1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that

13
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2.0

3.0

are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

14
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, 1b/ft* (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0to 30 (0 to 9.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30to 50 (9.1to0 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-17 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.

15
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25YR 25 YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)
(km/hr) (km/hr) (km/hr)
Alamance 70 (112.7) Franklin 70 (112.7) | Pamlico 100 (160.9)
Alexander 70 (112.7) Gaston 70 (112.7) Pasquotank 100 (160.9)
Alleghany 70 (112.7) Gates 90 (144.8) | Pender 100 (160.9)
Anson 70 (112.7) Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) Granville 70 (112.7) Person 70 (112.7)
Avery 70 (112.7) Greene 80 (128.7) | Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70 (112.7) | Polk 80 (128.7)
Bertie 90 (144.8) Halifax 80 (128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) Harnett 70 (112.7) Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80 (128.7) Robeson 80 (128.7)
Buncombe 80 (128.7) Henderson 80 (128.7) Rockingham | 70 (112.7)
Burke 70 (112.7) Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70 (112.7) Hyde 110 (177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | TIredell 70 (112.7) Scotland 70 (112.7)
Carteret 110(177.0) | Jackson 80 (128.7) Stanley 70 (112.7)
Caswell 70 (112.7) Johnston 80 (128.7) Stokes 70 (112.7)
Catawba 70 (112.7) Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) Lee 70 (112.7) Swain 80 (128.7)
Chatham 70 (112.7) Lenoir 90 (144.8) Translyvania | 80 (128.7)
Chowan 90 (144.8) Lincoln 70 (112.7) Tyrell 100 (160.9)
Clay 80 (128.7) Macon 80 (128.7) | Union 70 (112.7)
Cleveland 70 (112.7) Madison 80 (128.7) | Vance 70 (112.7)
Columbus 90 (144.8) Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80 (128.7) Mecklenburg 70 (112.7) Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110 (177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) Moore 70 (112.7) | Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80 (128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100 (160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) Northampton 80 (128.7) Yancey 70 (112.7)
Edgecombe 80 (128.7) Onslow 100 (160.9)
Forsyth 70 (112.7) Orange 70 (112.7)
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize,
metallize or otherwise protect these devices as directed by the Engineer. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Design the falsework and forms supporting deck
slabs and overhangs on girder bridges so that there will be no differential settlement
between the girders and the deck forms during placement of deck concrete.

4.0  CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework
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flexural members does not exceed 1/240 of their span regardiess of whether or not the
deflection is compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece sc
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s} of the temporary works, in
the presence ot the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.
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6.0

7.0

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (8-13-04)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and the requirements of this Special Provision. The list of submittals contained herein does
not represent a list of required submittals for this project. Submittals are only necessary for
those items as required by the Standard Specifications, other Special Provisions, or contract
plans. Make submittals that are not specifically noted in this Special Provision directly to
the Resident Engineer.

If submittals contain variations from plan details or specifications, significantly affect
project cost, or significantly affect field construction or operations, discuss them with, and
submit them through, the Resident Engineer. State the reason for the proposed variation in
the submittals. To minimize overall review time, make sure all working drawing submittals
are complete when first submitted. Provide a contact name and phone number with each
submittal. Direct any questions regarding working drawing submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit
contacts noted below.

WORKING DRAWINGS SUBMITTAL CONTACTS

All submittals noted herein are reviewed by the Structure Design Unit and/or the
Geotechnical Engineering Unit.

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structure Design Unit Structure Design Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D, P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

Direct any questions concerning submittal review status, review comments, or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250 — 4041
(919) 250 — 4082 facsimile
plambert@dot.state.nc.us

Secondary Structures Contacts: James Gaither  (919) 250 — 4042
Man-Pan Hui  (919) 250 — 4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@dot.state.nc.us
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Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile
ipilipchuk(@dot.state.nc.us

3.0 SuBMITTAL COPIES

The quantities provided in this Special Provision act as a guide in the submittal process.

Unless otherwise required by the contract, submit two sets of supporting calculations to the
Structure Design Unit.
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Furnish one complete copy of the submittal, including all attachments, to the Resident
Engineer. If requested, provide additional copies of any submittal. At the same time,
submit the following number of copies directly to the Structure Design Unit and/or the
Geotechnical Engineering Unit:

Copies
Copies Required by
Required by  Geotechnical
Working Drawing Structure Engineering Contract Reference
Submittal Design Unit Unit Requiring Submittal '

Arch Culvert Falsework 5 0 Plan Note & SN Sheet
Box Culvert Falsework 2 5 0 Plan Note & SN Sheet
Cofferdams * 6 1 Articles 410-5 and 420-8
Expansion Joint Seals

(hold down plate type with 9 0 “Expansion Joint Seals”

base angle)
Expansion Joint Seals 2. then 9 0 Modular Expa’r’lswn Joint

(modular) Seals
Expansion Joint Seals e ’

(strip seals) 9 0 Strip Seals
Falsework & Forms 2 0 Article 420-3

(superstructure)

2

Falsework & Forms 3 0 Article 420-3

(substructure)
Mechanically Stabilized ; | “MSE Retaining Walls”
Earth Retaining Walls 4 etaming Watls
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 0 Article 420-3
Metalwork for Elast i

CHATWOTS o7 HasIomEne 7 0 Article 1072-10
Bearings
Miscellaneous Metalwork *° 7 0 Article 1072-10
Overhead Sign Assemblies 13 0 Article 903-3(C)

. : Article 450-8(D) &
Pile Points 7 ! “Steel Pile Points”
Placement of Equipment on 7 0 Article 420-20

Structures (cranes, etc.)
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Precast Concrete Box Culverts

Precast Retaining Wall Panels
Pot bearings >

Prestressed Concrete Deck
Panels

Proprietary retaining walls 4

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Revised Bridge Deck Plans
(adaptation to metal
stay-in-place forms)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Soil Nail Retaining Walls 4

Sound Barrier Wall Steel
Fabrication Plans 6

Sound Barrier Wall Casting
Plans

Structural Steel >

TFE Expansion Bearings 5

Temporary Detour Structures 4

Temporary Shoring 4

133
2, then

1 reproducible

10
8

6 and
1 reproducible

9

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7
8

10

23

“(Optional) Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1077-2

“Pot Bearings”

Article 420-3

Applicable Project Special
Provision

Articles 1078-8 and 1078-
11

Article 1078-11

Article 420-3

“Modular Expansion Joint
Seals”

Applicable Project Special
Provision

Article 1072-10 &
“Sound Barrier Wall”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10

Article 1072-10

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station "

Article 410-4 &
“Temporary Shoring for
Maintenance of Traffic”
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Temporary Fabric or Wire 0 Applicable Project Special

8 Provision
Walls
Retaining Walls Provision
Evazote Joint Seals 7 9 App hcatge Pr'oq ect Special

rovision
Optional Disc Bearings > 8 “Optional Disc Bearings”
Remova} of Existing Structure 5 Railroad Special Provisions
over Railroad
Drilled Pier Construction
8 0 2 “Drilled Piers”

Sequence Plans
Pile Hammers 8 0 2 Article 450-6

FOOTNOTES

L.

References are provided to help locate the part of the contract where the working drawing
submittals are required. References in quotes refer to the Project Special Provision by that
name. Articles refer to the Standard Specifications.

Submittals for these items are necessary only when plan notes require them.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials and Tests Unit.

These submittals are reviewed by the Structure Design Unit and the Geotechnical
Engineering Unit. If NCDOT Shoring Standards are used, working drawings need not be
submitted, but the Shoring Selection Form should be forwarded to the Geotechnical
Engineering Unit.

The fabricator may submit these items directly to the Structure Design Unit.

The two sets of preliminary submittals required by Article 1072-10 of the Standard
Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submission of Catalogue Cuts of
Proposed Material is required. See Section 5.A of the Project Special Provision.

Submittals for these items are reviewed by the Geotechnical Engineering Unit only and
correspondence regarding these items should be directed to and will come from the
Geotechnical Engineering Unit.
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CONSTRUCTION, MAINTENANCE AND REMOVAL (2-14-04)

OF TEMPORARY ACCESS AT STATION 178+79.500-L-REV.

1.0

2.0

3.0

GENERAL

Construct, maintain, and remove the temporary access required to provide the working area
necessary to construct the bridge and, if applicable, remove an existing bridge. Temporary
access may include other methods than those outlined in this Special Provision; however,
all types of temporary access are required to meet the requirements of all permits, the
Standard Specifications, and this Special Provision.

TEMPORARY ROCK CAUSEWAY [WORKPAD]|

If detailed on the plans, construction of a temporary rock causeway [workpad] within the
limits shown on the plans is permitted. Build the causeway [workpad] with Class II riprap
topped by a layer of Class A riprap or as otherwise designated on the plans or approved by
the Engineer. If desired, recycle the Class II riprap used in the causeway [workpad] for
placement in the final riprap slope protection as directed by the Engineer. No payment will
be made for recycled riprap as this material is considered incidental to the causeway
[workpad] placement and removal. If this option is exercised, no adjustment in contract
bid price will be allowed due to an underrun in the quantity of “Plain Rip Rap Class II (2'-
0" (600 mm) Thick)”.

Completely remove all causeway [workpad] material including pipes and return the entire
causeway [workpad] footprint to the original contours and elevations within 90 days of the
completion of the deck slab or as otherwise required by permits.

For sites affected by moratoriums of restrictions on in-stream work: Do not construct or
remove causeway [workpad] during the moratorium period shown on the permit. If the
completion of the deck slab falls within the prohibitive dates for causeway [workpad]
construction or removal, begin causeway [workpad] removal immediately following the
prohibitive dates.

TEMPORARY WORK BRIDGE

If noted on the plans, the construction of a temporary work bridge is permitted. Submit
details of the temporary work bridge to the Engineer prior to constructing the work bridge
to ensure conformance with the plans and all permits. Make certain that the temporary
work bridge satisfies all permits. Completely remove the temporary bridge prior to final
acceptance or as otherwise required by the permits.

If a causeway [workpad] is detailed on the plans, the construction of a temporary work
bridge in lieu of the causeway [workpad] is permitted. If this option is exercised, prepare
all necessary documents required for permit modifications, if any.
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4.0 BASIS OF PAYMENT

The lump sum price bid for “Construction, Maintenance and Removal of Temporary
Access at Station ” will be full compensation for the above work, or other methods
of access, including all material, pipes, work bridge components, equipment, tools, labor,
disposal, and incidentals necessary to complete the work.

ELASTOMERIC BEARINGS (10-03-02)

Use elastomeric bearings in accordance with Article 1079-2 of the Standard Specifications
except as follows:

TABLE 1079-2
NATURAL RUBBER ELASTOMER REQUIREMENTS

Grade (durometer) 50 60
PHYSICAL PROPERTIES
Hardness ASTM D2240 50 +5 60 +5
-5 -5
PRESTRESSED CONCRETE MEMBERS (2-14-04)

In Section 1078-12 of the Standard Specifications after the first sentence of “5,” place the
following:

“Conduit may be rigid one-piece or rigid two-piece (split sheathed). Do not use flexible
conduit.”

In Section 1078-13 of the Standard Specifications, after the fourth paragraph add the following
paragraph:

“When handling the prestressed concrete members, a temporary stress of 5,/ f,; is

permitted, where £, is the strength of concrete at release, in psi.”

In Section 1078-5 of the Standard Specifications, place the following two sentences after the first
paragraph:

“When casting holes through the top flange of Bulb Tee Girders for overhang or interior
bay falsework hanger rods use rigid PVC conduits with a wall thickness of approximately 1/8
inch. Do not use thin wall material. Secure conduits in the forms so that they do not migrate out
of the proper location. Other methods of forming holes may be proposed but are subject to the
Engineer’s approval.”
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“When casting dowel rod holes in cored slab members use material that creates round,
vertical holes of the specified diameter and in the correct location. Do not use material that
deforms, collapses or shifts position during casting of the member.”

FABRICATED METAL STAY IN PLACE FORMS (8-13-04)

In Section 420-3 “Falsework and Forms” of the Standard Specifications, revise “(D)(2) Fabricated Metal
Stay-In-Place Forms” as follows:

Add the following sentence after the third sentence of the first paragraph:

When required by the design plans, detail SIP forms with excluder plates to exclude
concrete from the valleys in the forms. Do not use filler material, such as styrofoam, in the
form valleys.

and add the following new Item, (D)(10) Fabricated Metal Stay-In-Place Forms

10. Weld metal stay-in-place forms for prestressed concrete girders to embedded clips in the
girder flanges. . The embedded clips shall be a minimum of 2" x 3%" (51 mm x 83 mm)
and 2" (51 mm) long. The clips shall be galvanized, 12 gauge ASTM A653 steel and have
a %" (19 mm) or 1" (25 mm) diameter hole in the 2” (51 mm) leg. The spacing of the clips
shall be 12" (305 mm). All submitted metal stay-in-place form designs must be able to
utilize the standard size and spacing of the clip described above.

BEARING PILES: (SPECIAL)

A) GENERAL

1.0 Description:

During pile driving operations, the Contractor shall use the approved system. No variations in
the driving system will be permitted without the Engineer's written approval. Any change in the
driving system will only be considered after the Contractor has submitted the necessary
information for a revised wave equation analysis. The Contractor will be notified of the
acceptance or rejection of the driving system changes within 14 calendar days of the Engineer's
receipt of the requested change.
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2.0 Pile Log:

A detailed and accurate record shall be kept by the Engineer during the driving of piles. Pile
logs shall be forwarded to the NCDOT Eastern Regional Geotechnical Engineering Office.

B) PILE DRIVING ANALYZER

1.0 General:

The work shall consist of driving PP610x12.70 Pipe Piles with the Pile Driving Analyzer
(ASTM D 4945-89) attached. Piles to be monitored may be dynamic load test piles, static load
test piles, or production piles as shown on the plans or as directed by the Engineer.

The Contractor shall be responsible for notifying the Engineer of his pile driving schedule not
less than seven (7) working days prior to the beginning of pile driving.

Dynamic measurements will be taken by the Engineer during driving of the pile(s).
Measurements taken during driving will include, but not be limited to: hammer performance,
skin friction, bearing capacity, and driving stresses.

Pile driving criteria for the production piles will be furnished to the Contractor 2 weeks after test
piles for Dynamic Testing and/or static pile load tests are completed. Deeper driving or less
driving may be required in order to allow for variations in the location and/or strength of the
stratum from which the pile obtains its primary capacity.

The acceptability of production piles will be determined by the Engineer if absolute refusal
above the specified plan elevation or the order length can not be driven to the plan elevation.

Piles not achieving the specified resistance within these limits shall be driven to penetrations
established by the Engineer.

2.0 Equipment:

Dynamic measuring instruments will be furnished by the Engineer. The transducers will be
attached approximately 1.25+ m from the head of the piles with bolts placed in holes that the
Engineer has pre-drilled. Materials and equipment necessary for installation of the transducers
will be furnished by the Engineer. The Contractor shall have the option of either installing the
transducers or having the Engineer install the transducers.

If the Contractor chooses to install the transducers, he shall do so in accordance with instructions
provided by the Engineer. In this case, the Contractor will accept responsibility in terms of both
actual expense and time delays for transducers that are either damaged during installation or are
installed incorrectly. The Engineer may require the Contractor to readjust the transducers during
driving if the dynamic records are inconclusive.
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The Engineer shall attach the transducers if the Contractor chooses not to. In this case the
Contractor shall provide the Engineer an OSHA approved two-man working platform (minimum
size of 1.25 m x 1.25 m) capable of being raised and lowered separately from the leads. The
working platform will be used to attach the transducers near the head of the pile after the
hammer and leads have been placed on the pile.

It shall be the Contractor's responsibility to supply a suitable test enclosure (shelter) to protect
the computer and the Test Equipment Operator from conditions of sun, wet, wind, and cold. The
shelter shall have a minimum floor size of 2 m x 2m and minimum roof height of 2.2 m. The
inside temperature of the shelter shall be maintained between 10 to 30°C. Heat or cooling
system shall be provided, if required, to maintain the above mentioned temperature. The test
enclosure shall be sufficiently near the pile location (within 23 m of test pile) to be reached by
electrical cable(s).

Any damage to the Pile Driving Analyzer and supporting equipment due to the fault or
negligence on the part of the Contractor shall be replaced by the Contractor at no additional cost
to the department.

3.0 Construction:

The piles to be dynamically monitored shall be made available to the Engineer not less than one
(1) working day prior to driving. The pile(s) shall be placed horizontally on blocks or in such a
manner as to allow the Engineer access to the entire length and circumference of the pile(s). The
pile(s) shall not be placed in contact with other piles. Steel H pile(s) shall be supported on the
flanges. The Engineer will measure the wave speed on each monitor pile and drill the holes
necessary for the attachment of the instrumentation transducers. The Contractor shall be
required to rotate the pile(s) as directed by the Engineer to facilitate this work. The Contractor
shall then lift, align and rotate the pile(s) to be monitored in the driving leads. The
instrumentation shall be installed after the hammer and leads have been placed on the pile. It is
estimated that it will take approximately 1 hour per pile to install the dynamic instruments near
the head of the pile.

It is the Contractor's responsibility to supply a pile with 1.5 m of extra length or to situate the
pile in the leads and template so as to ensure that the dynamic instruments and their
accompanying wires will not be damaged by the template during the driving operation.

It is the Contractor's option whether to cut the 1.5 m off or drive the pile to grade.

The pile(s) shall be driven to the depth at which the Dynamic Pile Analyzer indicates that the
capacity as shown in the plans has been achieved or as directed by the Engineer.

The Engineer may require that the Contractor reduce the energy transmitted to the pile by using
additional cushions or reducing the energy of the hammer during driving of the specified piles.
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At

When directed by the Engineer, for piles on which redriving is required, the Contractor shall
wait a minimum 24 hours (freeze period) and then after the instruments are reattached by the
engineer, retap the pile with a warm hammer. A cold hammer shall not be used for restrike. The
hammer shall be warmed up before restrike begins, such as applying at least 30 blows to another
pile. The maximum amount of penetration required during restrike will be 15 cm or as directed
by the Engineer.

The Contractor shall notify the Engineer of his redriving schedule not less than one (1) working
day prior to beginning redrive.

©)

1.0

2.0

3.0

DYNAMIC TESTING OF PRODUCTION PILES

General:

The work shall consist of driving PP610x12.70 Pipe Piles with the Pile Driving Analyzer
attached. Pile Driving Analyzer shall be used on the first pile installed or as directed by
the Engineer.

Criteria:

The piles shall be tested vertically in accordance with Section B., “Pile Driving Analyzer”
of this Special Provision.

Evaluation of the results of the dynamic testing may require that additional dynamic
testing be performed at other locations as required by the Engineer.

The Engineer will determine when the dynamic testing has been satisfactorily completed.

Procedures for installing piles shall be subject to modification if subsequent dynamic
testing indicates it to be necessary.

The number of production piles to be dynamically tested on this project will be as directed
by the Engineer. It is anticipated that the number of monitor piles(s) will be one (1).

Basis of Payment:

Dynamic Load testing will be paid for at the contract unit price per each, "Dynamic Load
Test", which price shall be full compensation for all materials, labor, tools, equipment,
mobilization, and incidentals necessary to complete the work for each test, excluding the
pile to be tested, which will be paid for as a production pile.
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METRIC STRUCTURAL STEEL

The structural steel for this project is specified in SI (Metric) units with plate thickness
designated in millimeters in accordance with AASHTO M160M.

The substitution of structural steel in US Customary nominal thickness is permitted for primary

141

and secondary members defined as follows:

e Primary members - members such as webs and flanges of plate girders, transverse and

(10-12-01)

bearing stiffeners, girder field splice plates, and connector plates for curved girders.

» Secondary members - members such as connector plates for straight girders, bearing plates
and miscellaneous hardware.

Such substitution is limited to the values shown in the following table.

Material Specified Primary Members Secondary Members
Metric (mm) US Customary (in) US Customary (in)

8 3/8 *

9 3/8 *
10 7/16 3/8
11 7/16 *
12 1/2 *
14 9/16 *
16 11/16 5/8
18 3/4 11/16
20 13/16 3/4
22 7/8 *
25 1 *
28 1-1/8 *
30 1-3/16 *
32 1-5/16 1-1/4
35 1-7/16 1-3/8
38 1-1/2 *
40 1-5/8 *
45 1-13/16 *
50 2 *
55 2-1/4 *
60 2-3/8 *
70 2-13/16 2-3/4

* These values are the same as those for Primary members.

There will be no additional payment for any extra weight incurred as a result of any substitution.
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